STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 15/ 05 I N SAN BERNARDI NO COUNTY AT AND 09/ 22/ 05
CONTRACT NUMBER 08-359024 NEAR MORONGO VALLEY AND YUCCA CONTRACT CODE 'C '
LOCATI ON 08- SBD- 62-0.8/9. 6 VALLEY FROM 0.1 KM WEST OF HESS 100 CONTRACT | TEMS
BOULEVARD TO LA HONDA WAY
REHABI LI TATE ROADWAY FEDERAL AlID ACNH P062-(024)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HB4N 7,164, 000 TOTAL NUMBER OF WORKI NG DAYS 280
NUMBER OF Bl DDERS 4 ENG NEERS EST 6, 067, 894. 70 AMOUNT OVER 3,629, 074. 30 PERCENT OVER EST 59. 81
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 9, 696, 969. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 11, 600, 901. 50 4 YEAGER SHANSKA | NC 951 684-5360
00140069
1995 AGUA NMANSA ROAD FAX 951 788-2449
RI VERSI DE CA 92509- 2405
3 11, 927, 494. 50 2 MATI CH CORPORATI ON 909 382- 7400
00149783
P O BOX 50000 FAX 909 382-0113
SAN BERNARDI NO CA 92412
4 9, 685, 788. 00 3 VANCE CORPCORATI ON 909 355-4333
(1 RREGULAR) 00414567
2271 N LOCUST AVENUE FAX 909 355-4339

RIALTO CA 92377



08- 359024 Bl D245

08- SBD- 62-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

09/ 15/ 05 09/ 22/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 H GHLI GHT ELECTRI C | NC ELECTRI CAL
Rl VERSI DE CA
PACI FI C RESOURCES GRCUP ERCSI ON CONTRCL
CORONA CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



08- 359024 Bl D245
08- SBD- 62-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
09/ 15/ 05 09/ 22/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 H GHLI GHT ELECTRI C ELECTRI CAL
Rl VERSI DE CA
LANDSCAPE CENTER TRANSPLANT JOSHUA TREES
RI VERSI DE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE METAL BEAM GUARD RAI L AND ROADSI DE SI GNS
Rl VERSI DE CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
BERT SALAS DRAI NAGE
SANTEE CA

ERCSI ON CONTRCL
GUASTI CA

J V LAND CLEARI NG
SAN DI MAS CA

CHANNEL LI NI NG

CLEARI NG AND GRUBBI NG

MS L ELECTRI CAL
ANAHEI M CA
PRG ERCSI ON CONTRCL
CORONA CA

CONTI NUED ON NEXT PAGE



08- 359024 Bl D245
08- SBD- 62-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 15/ 05 09/ 22/ 05
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PAVEMENT RECYCLI NG SYSTEMS COLD PLANE
Rl VERSI DE CA
SM TH AND SONS CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
SUDHAKAR COVPANY PAVEMENT MARKI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE METAL BEAM GUARD RAIL (PORTI ON)
CITY OF | NDUSTRY CA
APCO ASPHALT CONCRETE DI KE ( PORTI ON)
GOSHEN CA
E J SALGADO M NOR CONCRETE AND REBAR ( PORTI ON)

CONTI NUED

ALTA LOVA CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

J D JI MENEZ
RANCHO CUCAMONGA CA

PACI FI C RESTCORATI ON GROUP
CORONA CA
ON NEXT PAGE

LEAD COVPLI ANCE PLAN ( PORTI ON)

STORM WATER POLLUTI ON PREVENTI ON PLAN ( PORTI ON)

M NOR CONCRETE ( PORTI ON)

| TEMS 40 THRU 48 ( PORTI ON)



08- 359024 Bl D245

08- SBD- 62-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5

09/ 15/ 05 09/ 22/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STATEW DE SAFETY AND SI GNS ITEMS 5, 56, 57, 82 AND 83 (PORTI ON)
PONAY CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG ( PORTI ON)
RI ALTO CA
SULLI VAN CONCRETE | TEM 13 ( PORTI ON)
COSTA MESA CA
V T ELECTRIC SI GNAL AND LI GHTI NG ( PORTI ON)
UPLAND CA
VALLEY CONCRETE | TEMS 38 AND 74 ( PORTI ON)

SYLVAR CA



08- 359024 Bl D245

08- SBD- 62- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 15/ 05 09/ 22/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUVMP SUM 20, 000. 00 20, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 280 3, 000. 00 840, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 12, 000. 00 12, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 96, 000. 00 96, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 45, 000. 00 45, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 194, 000. 00 194, 000. 00
7 (S) 120120 TYPE 111 BARRI CADE EA 81 125. 00 10, 125. 00
8 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) M2 380 15. 00 5, 700. 00
9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 79, 200 . 60 47,520. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 1,790 20. 00 35, 800. 00
11 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 4 1, 000. 00 4, 000. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 16, 000. 00 32, 000. 00
13 034523 STAI N EXI STI NG CONCRETE MR 230 70. 00 16, 100. 00
14 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 9, 820 1.20 11, 784. 00
STRI PE
15 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 650 1.20 1, 980. 00
16 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 460 15. 00 6, 900. 00
17 150722 REMOVE PAVEMENT MARKER EA 1, 280 1. 00 1, 280. 00
18 150742 REMOVE ROADSI DE S| GN EA 14 200. 00 2, 800. 00
19 150771 REMOVE ASPHALT CONCRETE DI KE M 5, 610 2.50 14, 025. 00
20 150820 REMOVE | NLET EA 1 800. 00 800. 00
21 150821 REMOVE HEADWALL EA 3 1, 000. 00 3, 000. 00
22 034524 REMOVE ENDWALL EA 3 1, 000. 00 3, 000. 00
23 150823 REMOVE DOWRNDRAI N M 12 250. 00 3, 000. 00
24 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 3,530 6. 00 21, 180. 00
25 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 12 1, 150. 00 13, 800. 00
26 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 73 175. 00 12, 775. 00
(WOOD POST)
27 152255 RESET MAI LBOX EA 23 200. 00 4, 600. 00
28 152303 RESET MARKERS AND DELI NEATORS EA 6 100. 00 600. 00
29 152316 RESET ROADSI DE SI GN (ONE POST) EA 27 300. 00 8, 100. 00
30 152317 RESET ROADSI DE SI GN ( TWO POST) EA 3 500. 00 1, 500. 00
31 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 267, 000 1.00 267, 000. 00
32 153211 REMOVE CONCRETE S| DEWALK AND DRI VEWAY VB 71 170. 00 12, 070. 00
33 153214 REMOVE CONCRETE CURB M 770 18. 00 13, 860. 00
34 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 18, 000. 00 18, 000. 00
35 170101 DEVELOP WATER SUPPLY LS LUMP SUM 18, 000. 00 18, 000. 00



08- 359024 Bl D245

08- SBD- 62- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 15/ 05 09/ 22/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 190101 ROADWAY EXCAVATI ON VB 22, 700 24. 00 544, 800. 00

37 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 15, 000. 00 15, 000. 00

38 194001 DI TCH EXCAVATI ON VB 1, 660 12.00 19, 920. 00

39 198001 | MPORTED BORROW VB 1, 500 16. 00 24, 000. 00

40 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,125 2.00 2, 250. 00

41 (S) 034525 FI BER ( EROSI ON CONTROL' FOR WASH AREAS) KG 2, 000 2. 00 4, 000. 00

42 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 200 100. 00 20, 000. 00

43 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 3 1, 000. 00 3, 000. 00

44 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 96 50. 00 4, 800. 00

45 (S) 034526 PURE LI VE SEED KG 74 150. 00 11, 100. 00
(EROSI ON CONTROL FOR WASH AREAS)

46 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTRQL) KG 375 4.00 1, 500. 00

47 (S) 034527 STABI LI ZI NG EMULSI ON KG 300 4.00 1, 200. 00
(EROSI ON CONTROL FOR WASH AREAS)

48 (S) 034528 TRANSPLANT JOSHUA TREE EA 64 1, 000. 00 64, 000. 00

49 260201 CLASS 2 AGGREGATE BASE VB 10, 600 48. 00 508, 800. 00

50 390153 ASPHALT CONCRETE ( TYPE A) TONN 66, 600 73. 00 4,861, 800. 00

51 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 6, 710 11. 00 73, 810. 00
AREA)

52 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 8, 720 5. 00 43, 600. 00

53 395501 LI QUI D ASPHALT, MC-70 (PRI ME COAT) TONN 78 200. 00 15, 600. 00

54 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 30 2, 200. 00 66, 000. 00

55 (S) 520101 BAR REI NFORCI NG STEEL KG 700 6. 00 4, 200. 00

56 566011 ROADSI DE SI GN - ONE POST EA 16 300. 00 4, 800. 00

57 566012 ROADSI DE SI GN - TWO POST EA 2 500. 00 1, 000. 00

58 650075 600 MV REI NFORCED CONCRETE Pl PE M 46 400. 00 18, 400. 00

59 664019 600 MM CORRUGATED STEEL PI PE M 4 600. 00 2, 400. 00
(1.63 MV THI CK)

60 664028 750 MM CORRUGATED STEEL Pl PE M 7 700. 00 4,900. 00
(2.01 MM THI CK)

61 667070 1600 MM X 1075 MM CORRUGATED STEEL Pl PE M 4 800. 00 3, 200. 00
ARCH (2.77 MM THI CK)

62 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 9 650. 00 5, 850. 00
(2.01 MM THI CK)

63 690166 450 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 17 700. 00 11, 900. 00
(2.01 MV THI CK)

64 692088 300 MM ENTRANCE TAPER EA 2 400. 00 800. 00

65 692090 450 MM ENTRANCE TAPER EA 2 500. 00 1, 000. 00



08- 359024 Bl D245

08- SBD- 62- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 15/ 05 09/ 22/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
66 692245 300 MM DOWKNDRAI N SLI P JOI NT EA 2 200. 00 400. 00
67 692246 450 MM DOAKRDRAI N SLI P JOI NT EA 2 250. 00 500. 00
68 692383 300 MM ANCHOR ASSEMBLY EA 2 150. 00 300. 00
69 692385 450 MM ANCHOR ASSEMBLY EA 2 175. 00 350. 00
70 705042 300 MM STEEL FLARED END SECTI ON EA 2 100. 00 200. 00
71 705044 450 MM STEEL FLARED END SECTI ON EA 2 125. 00 250. 00
72 705045 600 MM STEEL FLARED END SECTI ON EA 1 175. 00 175. 00
73 719589 M NOR CONCRETE ( BACKFI LL) VB 29 400. 00 11, 600. 00
74 721430 CONCRETE ( CHANNEL LI NING) VB 360 400. 00 144, 000. 00
75 721501 CONCRETE ( CONCRETED- ROCK SLOPE VB 13 400. 00 5, 200. 00
PROTECTI ON)
76 721609 CONCRETED- ROCK SLOPE PROTECTI ON VB 8 800. 00 6, 400. 00
(FACING, METHOD B)
77 721619 CONCRETED- ROCK SLOPE PROTECTI ON VB 63 400. 00 25, 200. 00
(1/ 4T, NMETHOD B)
78 729010 ROCK SLOPE PROTECTI ON FABRI C M2 210 1.50 315. 00
79 034529 M NOR CONCRETE ( CURB AND DRI VEVAY) VB 430 380. 00 163, 400. 00
80 034530 M NOR CONCRETE VB 300 500. 00 150, 000. 00
(COLORED CURB RAMP AND S| DEWALK)
81 (S) 750001 M SCELLANEOUS | RON AND STEEL KG 380 6. 00 2, 280. 00
82 820107 DELI NEATOR ( CLASS 1) EA 37 40. 00 1, 480. 00
83 820108 DELI NEATOR ( CLASS 2) EA 49 50. 00 2, 450. 00
84 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 35 200. 00 7, 000. 00
85 (S) 833077 PEDESTRI AN BARRI CADE EA 1 2, 000. 00 2, 000. 00
86 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 4,000. 00 4,000. 00
87 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 3, 500. 00 7, 000. 00
88 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 480 35. 00 16, 800. 00
89 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 86, 000 . 60 51, 600. 00
( SPRAYABLE)
90 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 7,150 3.00 21, 450. 00
91 (S) 860461 LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 20, 000. 00 20, 000. 00
92 (S) 860462 LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 25, 000. 00 25, 000. 00
93 (S) 860463 LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 25, 000. 00 25, 000. 00
94 (S) 860464 LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 25, 000. 00 25, 000. 00
95 (S) 860465 LI GHTI NG ( LOCATI ON 5) LS LUMP SUM 25, 000. 00 25, 000. 00
96 (S) 860466 LI GHTI NG ( LOCATI ON 6) LS LUMP SUM 25, 000. 00 25, 000. 00
97 (S) 034531 MODI FY FLASHI NG BEACON AND LI GHTI NG LS LUMP SUM 23, 000. 00 23, 000. 00
98 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 25, 000. 00 25, 000. 00



Bl D245
PAGE 9

08- 359024
08- SBD- 62-0 CONTRACT PROPOSAL OF LOwW BI DDER
09/ 15/ 05 09/ 22/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
99 (S) 861502 MODI FY SI GNAL LS LUMP SUM 22,000. 00 22,000. 00
100 999990 MOBI LI ZATI ON LS LUWVP SUM 715, 690. 00 715, 690. 00
TOTAL 9, 696, 969. 00



08- 359024 Bl D245
08- SBD- 62-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
09/ 15/ 05 09/ 22/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 10, 000. 00 10000. 00 20, 250. 00 20250. 00 20, 150. 00 20150. 00
2 3, 500. 00 980000. 00 1, 700. 00 476000. 00 1, 800. 00 504000. 00
3 3, 500. 00 3500. 00 2,500. 00 2500. 00 3, 000. 00 3000. 00
4 250, 000. 00 250000. 00 75, 000. 00 75000. 00 80, 000. 00 80000. 00
5 10, 000. 00 10000. 00 25, 000. 00 25000. 00 48, 000. 00 48000. 00
6 350, 000. 00 350000. 00 175, 000. 00 175000. 00 235, 000. 00 235000. 00
7 250. 00 20250. 00 50. 00 4050. 00 81. 00 6561. 00
8 16. 00 6080. 00 17. 00 6460. 00 20. 00 7600. 00
9 .60 47520. 00 .60 47520. 00 1.25 99000. 00
10 50. 00 89500. 00 30. 00 53700. 00 18. 00 32220. 00
11 4, 000. 00 16000. 00 1, 000. 00 4000. 00 900. 00 3600. 00
12 23, 750. 00 47500. 00 40, 000. 00 80000. 00 16, 000. 00 32000. 00
13 65. 00 14950. 00 175. 00 40250. 00 50. 00 11500. 00
14 1.20 11784. 00 1.30 12766. 00 3. 00 29460. 00
15 1.20 1980. 00 1.30 2145. 00 1.40 2310. 00
16 16. 00 7360. 00 17.00 7820. 00 35. 00 16100. 00
17 1.00 1280. 00 1.10 1408. 00 1.00 1280. 00
18 200. 00 2800. 00 170. 00 2380. 00 76. 00 1064. 00
19 2.00 11220. 00 5.50 30855. 00 1.00 5610. 00
20 1, 200. 00 1200. 00 1, 300. 00 1300. 00 950. 00 950. 00
21 2, 000. 00 6000. 00 1, 200. 00 3600. 00 1, 600. 00 4800. 00
22 2, 000. 00 6000. 00 1, 200. 00 3600. 00 2, 000. 00 6000. 00
23 300. 00 3600. 00 90. 00 1080. 00 900. 00 10800. 00
24 4.00 14120. 00 11.50 40595. 00 5.00 17650. 00
25 600. 00 7200. 00 2,700. 00 32400. 00 380. 00 4560. 00
26 160. 00 11680. 00 170. 00 12410. 00 110. 00 8030. 00
27 275.00 6325. 00 750. 00 17250. 00 170. 00 3910. 00
28 70. 00 420. 00 75. 00 450. 00 82. 00 492. 00
29 325. 00 8775. 00 355. 00 9585. 00 150. 00 4050. 00
30 980. 00 2940. 00 1, 075. 00 3225. 00 170. 00 510. 00
31 1.00 267000. 00 1.50 400500. 00 1.15 307050. 00
32 215. 00 15265. 00 225. 00 15975. 00 170. 00 12070. 00
33 30. 00 23100. 00 20. 00 15400. 00 13. 00 10010. 00
34 300, 000. 00 300000. 00 18, 000. 00 18000. 00 18, 000. 00 18000. 00
35 150, 000. 00 150000. 00 18, 000. 00 18000. 00 18, 000. 00 18000. 00
36 40. 00 908000. 00 43. 50 987450. 00 18. 00 408600. 00
37 5, 000. 00 5000. 00 11, 000. 00 11000. 00 11, 000. 00 11000. 00
38 30. 00 49800. 00 11. 25 18675. 00 16. 00 26560. 00
39 17.00 25500. 00 13. 00 19500. 00 29. 00 43500. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

08- 359024

08- SBD- 62-0

09/ 15/ 05

700.
800.

550.
450.
525.
430.
500.
600.
360.
450.
250.
450.
000.
000.
900.
950.
850.
900.
100.
225.
465.
300.
350.
250.

954000.
4795200.
100650.
19620.
54600.
84000.
3500.
8800.
2900.
24150.
1720.
3500.
2400.
3240.
7650.
2500.
2900.
2000.
2000.
1800.
1900.
1700.
1800.
1100.
6525.
167400.
3900.
2800.
15750.
1470.

SUMMAR

Y

495.
800.

11.
600.
600.
680.
5865.
530.
600.
260.
280.
400.
515.
450.
575.
400.
515.
400.
515.
690.
325.
450.
450.
230.
230.
.00

OF

00

00

REMA/

60800.
742000.
5727600.
67100.
34008.
38610.
84000.
7700.
9600.
3200.
31280.
2340.
3710.
6400.
2340.
4760.
800.
1030.
900.
1150.
800.
1030.
800.
1030.
690.
9425.
162000.
5850.
1840.
14490.
1680.

NI NG B

| DDERS
FOURTH
AMOUNT
1.60 1800
1.60 3200
48. 00 9600
900. 00 2700
41. 00 3936
142. 00 10508
3.00 1125
3.25 975
000. 00 64000.
48. 00 508800.
74. 00 4928400.
7.00 46970.
2.30 20056.
300. 00 23400.
400. 00 102000.
3.50 2450.
600. 00 9600.
400. 00 2800.
500. 00 23000.
500. 00 2000.
350. 00 2450.
800. 00 3200.
500. 00 4500.
500. 00 8500.
700. 00 1400.
500. 00 1000.
500. 00 1000.
500. 00 1000.
700. 00 1400.
700. 00 1400.
600. 00 1200.
700. 00 1400.
200. 00 1200.
500. 00 14500.
500. 00 180000.
400. 00 5200.
400. 00 3200.
300. 00 18900.
16. 00 3360.

Bl D245
PACGE 11
09/ 22/ 05



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99

100
TOT

08- 359024

08- SBD- 62-0
09/ 15/ 05
SECOND
Bl D AMOUNT
400. 00 172000.
500. 00 150000.
3.25 1235.
100. 00 3700.
125. 00 6125.
180. 00 6300.
500. 00 500.
4,000. 00 4000.
3, 150. 00 6300.
37.00 17760.
. 68 58480.
2.80 20020.
19, 000. 00 19000.
24,000. 00 24000.
24, 000. 00 24000.
24,000. 00 24000.
25, 000. 00 25000.
24,000. 00 24000.
20, 000. 00 20000.
28, 000. 00 28000.
23, 000. 00 23000.
865, 000. 00 865000.

00

11, 600, 901. 50

SUMMARY

50, 000.
50, 000.
55, 000.
50, 000.
55, 000.
50, 000.
35, 000.
25, 000.
40, 000.
1, 189, 742.

OF

25

11, 927, 494. 50

REMA

247250.
180000.
10640.
3330.
5880.
6825.
1600.
4500.
7000.
19200.
60200.
21450.
50000.
50000.
55000.
50000.
55000.
50000.
35000.
25000.
40000.
1189742.

NI NG BI DDERS

FOURTH
Bl D AMOUNT

680. 00 292400.
1, 000. 00 300000.
5. 80 2204.
43. 00 1591.
54. 00 2646.
190. 00 6650.
2,500. 00 2500.
4,500. 00 4500.
3, 500. 00 7000.
47.00 22560.
.80 68800.
3.40 24310.
23, 000. 00 23000.
24,000. 00 24000.
24, 000. 00 24000.
25, 000. 00 25000.
25, 500. 00 25500.
24,500. 00 24500.
19, 500. 00 19500.
23, 000. 00 23000.
20, 000. 00 20000.
.00 0.
9, 685, 788. 00

Bl D245
PAGE 12
09/ 22/ 05



